PROJECT DESCRIPTION PROJECT CONTACTS PHASE CHART

I.GENERAL: THE CONTACT REPRESENTATIVES THE CONTACT REPRESENTATIVES
FOR DISTRICT 4 ARE AS FOLLOWS: FOR SHA —00TS ARE AS FOLLOWS: 1 ) s . . . , .
THIS PROJECT INVOLVES THE RELOCATION OF THE EXISTING POLE AND MAST ARMS IN
THE NORTHWEST QUADRANT, OF THE TRAFFIC CONTROL SIGNAL AT THE INTERSECTION NS 1oTANT DR E ENG INEER<TRAFFIC MR. RICHARD L. DAFF. SR. 3 3 @eo g 3 g 8 3
ASSUMED TO RUN IN AN EAST-WEST DIRECTION. THE STREET LIGHTING, TRAFFIC SIGNAL PHONE: 410-787-7630
HEADS AND SIGNING AT THE INTERSECTION NOT INVOLVED IN THE RELOCATION SHALL S s - ~ Twc | < o - - A
REMAIN THE SAME. MS. SUENETTE POPE M. ROBERT SNYDER v
DISTRICT UTILITY ENGINEER ASéT CHIEF, TRAFFIC OPERATION DIVISION 5 Change R R «Y-G G R R R R
THE RELOCATION OF THE SIGNAL STRUCTURE WILL REQUIRE A NEW FOUNDATION - PHONE: 410-321-2841 PHONE: 410-787-7631
. Phase 2 & 6 G G G G R R R R -+
FOR THE NORTHWEST TWIN MAST ARMS AND POLE. THE ELECTRICAL CABLES WILL BE
DISCONNECTED, LABELED, AND PULLED BACK TO THE NEAREST HANDHOLE. THE NORTH VR. STEVE MARCISZEWSKI 2 & 6 Change Y Y Y Y R R R R | —*
LEG MAST ARM WILL BE REMOVED AND CUT TO 40 FEET AND STORED ( ALL EXISTING ASSISTANT DISTRICT ENGINEER-MAINTENANCE MR. ED RODENHIZER I - - - - - - - -
EQUIPMENT SHALL BE SECURED.) THE REMAINING SIGNAL STRUCTURE SHALL BE LIFTED PHONE: 410-321-2761 CHIEF, SIGNAL_OPERATION SECTION l T
ONTO THE NEW FOUNDATION AND THE NORTH LEG MAST ARM SHALL BE INSTALLED USING PHONE: 410-787-7652 4 & 8 Chonge R | R | R [ R | Y | v | v | ¥
NEW FLANGE BOLTS. THE EXISTING CABLES WILL BE RE-ROUTED. RECONNECTED AND Flashing A
THE SIGNAL HEADS AIMED. - FL/Y | FL/Y | FL/Y |FL/Y | FL/R | FL/R | FL/R | FL/R ||
Operation _ﬁ_’

II].INTERSECTION OPERATION:

THE INTERSECTION WILL CONTINUE TO OPERATE IN A NEMA FIVE-PHASE. FULL 4
TRAFFIC ACTUATED MODE. MD 147 APPROACHES OPERATE CONCURRENTLY WITH AN

EXCLUSIVE/ PREMISSIVE LEFT TURN FOR THE EAST LEG OF MD 147. THE NORTH

WIND ROAD APPROACHES SHALL ALSO OPERATE CONCURRENTLY. THE NEMA SIZE

'S'POLE-MOUNTED CABINET AND ALL INTERNAL EQUIPMENT SHALL REMAIN.
WIRING DIAGRAM

ITT.SPECIAL NQOTES:

1. THE CONTRACTOR SHALL CONTACT MR. ED RODENHIZER. OOTS/SIGNAL SHOP SEVENTY- TWO HOURS
PRIOR TO ANY CONSTRUCTION. COORDINATION WITH ALL THE CONTACT REPRESENTATIVES AND THE
POLICE ARE REQUIRED TO MINIMIZE THE TRAFFIC SIGNAL DOWN TIME.

2. THE CONTRACTOR SHALL SUPPLY ALL EQUIPMENT AND HARDWARE REQUIRED FOR THE RELOCATION
OF THE SIGNAL STRUCTURE. THE PROPOSED POLE FOUNDATION SHALL BE COMPLETED PRIOR TO THE CoD+FF puz D
TRAFFIC SIGNAL BEING SHUT DOWN. /E ///

/

3. THE CONSTRUCTION ACTIVITY SHALL BE PERFORMED DURING OFF PEAK HOURS, ONLY. C.DsE.F,EC \_,H ' ﬁ
C

4. THE DRILLING AND CONCRETE POUR FOR THE PROPOSED FOUNDATION SHALL BE COMPLETED IN THE D B <
SAME DAY. THERE WILL BE NO OPEN HOLES WITHIN THE SITE DURING NON-WORKING HOURS. fLT
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EQUIPMENT LIST é}mmmsmmwmmmmmawm. | - S S S . /%j§k~,5
s/
8 EXISTING 7 CONDUCTOR CABLE TO BE é //gg_E( EC
ED L ] —_
B. EQUIPMENT TO BE FURNISHED AND/OR INSTALLED BY THE CONTRACTOR. DISCONNECTED, PULLED BACK AND REWIRED |l TWT“( 081
E —EXISTING 2 CONDUCTOR CABLE NO.12 AWG P ES
ITEM  QUANTITY DESCRIPTION s Y 12 BE DICONNEGTED, PULLED EENES
| I [ N T
[ [ |
NEG 1 EA MAINTENANCE OF TRAFFIC. F —NO.6 AWG STRANDED BARE COPPER REEE
. I | |
NEG 1 cY CLASS 2 EXCAVATION. IRk
NEG 1 cY TEST PIT EXCAVATION. EC — EXISTING CABLES TO REMAIN. T
NEG 65 SF 4 INCH CONCRETE SIDEWALK. ES— EXISTING SERVICE TO REMAIN.
NEG 1 EA INSTALL EXISTING STEEL POLE & TWIN MAST ARM WITH ALL FL - EXSTING. LOOP WIRE
ATTACHED EQUIPMENT (NOTE: THE REMOVED MAST ARM SHALL REQUIRE.
FOUR- 13/ X 90 ANCHOR BOLTS AND THE APPROPRIATE FLANGE BOLTS.) 4~ GROUND ROD
THE DRILLING FOR THE PROPOSED FOUNDATION AND CONCRETE POUR
SHALL BE COMPLETED IN THE SAME DAY.
NEG 1 EA REMOVE AND DISPOSE OF EXISTING FOUNDATION 12” BELOW GRADE.
NEG 10 LF FURNISH AND INSTALL 3 INCH SCH 80 RIGID PVC CONDUIT — TRENCHED.
NEG 3 cY FURNISH AND INSTALL CONCRETE FOR SIGNAL FOUNDATION. | P
NEG 20 LF FURNISH AND INSTALL NO 6 AWG STRANDED BARE COPPER GROUND WIRE. | MARYLAND DOT - STATE HIGHWAY ADMINISTRATION
NEG 1 EA FURNISH AND INSTALL GROUND ROD -3/INCH DIAMETER X 10 FOOT LENGTH. » Office of Traffic & Safely
NEG 200 LF DISCONNECT AND PULL BACK EXISTING CABLE TO BE STORED. BRUDIS & ASSOCIATES, INC. TRAFFIC ENGINEERING DESIGN DIVISION
NEG 1 EA CUT. CLEAN AND GALVANIZE THE EXISTING 50’ MAST ARM. TO A 40’ MAST ARM. EB/\I CONSULTING ENGINEERS
NEG 1 LS RE-WIRE AND AIM SIGNAL EQUIPMENT. GENERAL INFORMATION SHEET
MD 147(HARFORD RD.) AND NORTH WIND RD.
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